INTERSECTION 52
Crenshaw Boulevard/Skypark Drive-Amsler Street Improvement(s)

Forecast Near-Term Conditions Intersection LOS Summary

Weekday Weekday Weekday Weekend
AM Peak Hour Mid-Day Peak Hour PM Peak Hour Mid-Day Peak Hour
Without Improvement(s) 20.6 -C 255-C 24.4-C 903.1-F
With Improvement(s) 16.5-B 251-C 241-C 50.2-D

Note: Delay shown in seconds per vehicle; Deficient intersection operation shown in bold italics.

Recommended Improvements:

e Modify the eastbound Skypark Drive traffic signal phasing to include an eastbound
right-turn overlap, which will preclude U-turn movement from northbound to
southbound Crenshaw Boulevard.
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CITY OF TORRANCE CITYWIDE TRAFFIC ANALYSIS MITIGATION MEASURES
PRELIMINARY COST ESTIMATES

Location: Intersection 52: Crenshaw Blvd/Skypark Drive-Amsler Avenue Date: 3/21/2008
Mitigation: Modify the eastbound Skypark Drive traffic signal phasing to include an Estimated by: D. Alvarado
eastbound right-turn overlap.
DESCRIPTION OF WORK UNIT PRICE QUANTITY COST
1 Mobilization 10.00% ($2,000 Min) $2,000
2 Clear & Grub $10,000.00 / AC $0
3 |Remove Striping $10.00 / LF $0
4 |Remove Curb & Gutter $15.00 / LF $0
5 [Remove Median Curb $30.00 / LF $0
6 [Remove PCC Sidewalk $3.50 / SF $0
7 |Remove Pavement $4.00 / SF $0
8 [Remove Wall $50.00 / LF $0
9 [Remove Channel $15.00 / LF $0
10 |Remove/Replace Chain Link Fence $50.00 / LF $0
11 |Remove/Replace Wrought Iron Fence $10.00 / LF $0
12 |Remove/Replace Survey Monument $800.00 / EA $0
13 |Reconstruct Metal Beam Guard Rail $70.00 / LF $0
14 |Remove & Relocate Tree $3,000.00 / EA $0
15 [Sawcut $1.00 / LF $0
16 |Relocate Street Light $7,500.00 / EA $0
17 |Relocate Traffic Signal System $300,000.00 / EA $0
18 |Signal Phase Modification $10,000.00 / EA 1.0 $10,000
19 |Relocate Freeway Sign (2 post) $1,000.00 / EA $0
20 |Relocate Sign (1 Post) $300.00 / EA $0
21 [Reconstruct Overhead Sign $50,000.00 / EA $0
22 |Relocate Call Box $2,000.00 / EA $0
23 |Relocate Power Pole $25,000.00 / EA $0
24 |Relocate Catch Basin $9,000.00 / EA $0
25 [Relocate Fire Hydrant $2,500.00 / EA $0
26 |Relocate Bus Shelter $2,000.00 / EA $0
27 |Relocate Bus Bench $600.00 / EA $0
28 [Relocate Monument Sign $5,000.00 / EA $0
29 [Relocate Utility Boxes $500.00 / EA $0
30 |Relocate Main Water Valve $10,000.00 / EA $0
31 [Relocate Utility Vault $3,000.00 / EA $0
32 |Adjust Manhole to Grade $1,000.00 / EA $0
33 |Adjust Water Meter $2,000.00 / EA $0
34 |Adjust Water Valve $500.00 / EA $0
35 [Adjust Minor Above Ground Utilities $500.00 / EA $0
36 [Modify Driveway $5,000.00 / EA $0
37 |Earthwork $40.00 / CY $0
38 |Construct PCC Pavement $15.00 / SF $0
39 |Construct AC Pavement $14.00 / SF $0
40 |Construct AC Overlay $3.00 / SF $0
41 |Construct Slurry Seal $0.25 / SF $0
42 |Construct Striping & Marking $4.00 / LF $0
43 [Construct AC Dike $7.00 / LF $0
44 [Construct Curb & Gutter $40.00 / LF $0
45 [Construct Concrete Barrier $50.00 / LF $0
46 [Construct Median Curb $20.00 / LF $0
47 |Construct Median Concrete $10.00 / SF $0
48 |Construct Median/Parkway Landscaping $10.00 / SF $0
49 |Construct PCC Sidewalk $10.00 / SF $0
50 [Construct Access Ramp $5,000.00 / EA $0
51 [Construct Retaining Wall $50.00 / SF $0
52 |Construct Storm Drain Main $100.00 / LF $0
53 [Construct RCB $1,000.00 / LF $0
54 |Construct Headwall $5,000.00 / EA $0
55 |Construct Concrete V-Ditch $15.00 / LF $0
56 [Construct Bridge Widening $500.00 / SF $0
57 |Construct Wall $70.00 / LF $0
58 [Building/Structure Demolition (1-Story Bldg) $10.00 / SF $0
59 [Traffic Control ($5,000 min) 8% $5,000
60 [Drainage Items 10% $0
61 |SWPPP Plan and Implementation 6% $0
CONSTRUCTION SUBTOTAL $17,000
Right-of-Way 100 / SF $0
Right-of-Way Management 5/ % $0
RIGHT-OF-WAY SUBTOTAL $0
TOTAL CONSTRUCTION & RIGHT-OF-WAY COST $17,000
Preliminary Project Development (10% of total Construction/RW cost) $2,000
Design Engineering/Administration Costs (15% of total Construction/RW cost) ($10,000 min) $10,000
Construction Engineering Costs/Administration (10% of total Construction/RW cost) ($5,000 min) $5,000
Contingency (20% of Total Construction/RW cost) ($5,000 min) $5,000
TOTAL PROJECT COSTS $39,000
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